

STATINTL

August 1, 1964

STATINTL

We are in receipt of your letter dated July 28th in reference to the rework of model PD1304 3X to 12X enlarger and wish to include herewith the requested breakdown of our estimate as follows:

STATINTL
STATINTL

STATINTL ENGINEERING AND DESIGN
80 hrs. @
ENGINEERING LAYOUT
STATINTL 62 hrs. @
ENGINEERING DETAILING
STATINTL 120 hrs. @
ELECTRICAL DESIGN AND LAYOUT
STATINTL 60 hrs. @
ENGINEERING OVERHEAD 99.5% as approved
SHOP TIME 321 hrs. @
SHOP OVERHEAD at 89.8% as approved
TOTAL MATERIALS PURCHASED
TOTAL OF (1
G & A OVERHEAD 21.2% as approved
PROFIT at 6%
GRAND TOTAL

STATINTL

This estimate does not include any time necessary to re-install and recalibrate the enlarger at your premises and whatever time is required for the above work will be charged at the approved GSA schedule as shown on the enclosed specification sheet.

Hoping the above will make it possible for you to issue the necessary papers and return the necessary parts to us for rework.

STATINTL

STATINTL

Approved For Release 2001/07/30 : CIA-RDP78B04747A000500010014-8

Next 1 Page(s) In Document Exempt

Approved For Release 2001/07/30 : CIA-RDP78B04747A000500010014-8